

New Building for The Library Co. of Phila.

Contracts-

Brick work &c	\$7500.00
Carpenter Work & Scaffolding	3963.00
Cut- Stone Work	4928.00
Plastering	430.00
Roofing & Guttering & Iron.	2357.00
Painting & Glazing	1685.00
Plumbing & Gas fitting	797.00
Constructional Iron Work	10720.00
Heating	1700.00
Hardware	800.00
Tile	150.00
Removing old building	583.00 ✓
Brown tiling w/ Walls	425.50 ✓
Painting & Carving	2200.00 ✓
Soldering & Pipes	248.00 ✓
Settling new walk	34.50 ✓
Turning down old house & grading lot	1684.00 ✓
and brick walls &c	

Total amounts of Contracts.

40207.00

Estimates-

Fire places.	370.00 ✓
Mantel pieces	250.00 ✓
Book cases	1200.00 for 54.000
Librarian's desk &c	300.00 ✓
Norway fence w/ Red. line	100.00
Settling new pavement in front	250.00 ✓

Total Estimates

3410.00

Grand total

42,617.
200


42617.00


2700


45317.00

3250
22.00

44,817







Philip A. du Bray

Estimate of
W. J. du Bray
Completion

12482.F.195

