

	Brought over	34.080
<u>Hardware</u>		5.00
<u>Tile Work</u>		1.50
		<u>\$ 34.730</u>

The aggregate work thus falls within the sum originally calculated for the purpose. It does not however, include the removal of the buildings, the usual Architect's Commission, the external work as the sodding of the grounds, the Wall and railing around the lot, the shelving and the furniture.

All these were understood to ^{be} separate from the estimate for the erection of the building itself.

They are estimated by Mr. Furness as follows:

<u>Brick Wall</u> eight feet high on West and North of lot including coping and cast Rail 2 ft. high (iron)	\$ 1300.00
<u>Iron Rail</u> five feet high on South and East of lot	450.00
<u>Paving</u> (Flag) and <u>curb</u> for entire lot	2.000.00
<u>Gardening</u>	1.500.00
<u>Book cases</u>	2.300.00
<u>Furniture</u>	1500.00
	<u>9050.00</u>

D. Mc Nichol Tearing down & cleaning

bricks	550.00
<u>Watchman</u> (about)	28.00
<u>Superintendent</u> 9 mos.	900.00
	<u>\$ 10.528.00</u>

The above are stated to be outside estimates.

